



MINISTRY OF HEALTH

INVITATION FOR BIDS

COUNTRY : MALAWI
NAME OF PROJECT : Malawi Covid-19 Emergency response and health systems preparedness project
Grant No. : P17380
Contract Title : Supply, Delivery, Installation of Climate Friendly Power Back up for Cold Chain System
Reference No. : MW-CHSU-474912-GO-RFB
Issued on : 7th May, 2025

- The Government of Malawi has received additional financing from the World Bank toward the cost of the Malawi COVID-19 Emergency Response & Health System Preparedness Project which is being implemented by Ministry of Health and intends to apply part of the proceeds toward payments under the contract Supply, Delivery, Installation and Commissioning of Climate Friendly Power Backup for Cold Chain Systems.
- The Ministry of Health now invites sealed bids from eligible bidders for supply of the following items as follows:

Lot No.	Description	Quantity (No.)		Final Destination	Delivery Period
1	ESCOM Power	1	Blantyre	Namikoko Health center	24 to 26 Weeks
	Solar Sytem	1	Chikwawa	Therere Health center	24 to 26 Weeks
	ESCOM Power	1	Thyoko	Khonjeni Health center	24 to 26 Weeks
	Solar Sytem	1	Phalombe	Maoni Health Post	24 to 26 Weeks
	ESCOM Power	1	Mulanje	Ozenje Health center	24 to 26 Weeks
	ESCOM Power	1	Mulanje	Nkomaula Health center	24 to 26 Weeks
	Solar Sytem	1	Chikwawa	Changambika Health Centre	24 to 26 Weeks
	Solar Sytem	1	Mwanza	Kalanga Health Post	24 to 26 Weeks
	Solar Sytem	1	Mangochi	Kwisimba Health Post	24 to 26 Weeks
	Solar Sytem	1	Mangochi	Phirirongwe Health Centre	24 to 26 Weeks
2	Solar Sytem	1	Mangochi	Lugola [CHAM] Health Centre	24 to 26 Weeks
	ESCOM Power	1	Baleka	Dzive Health Centre	24 to 26 Weeks
	ESCOM Power	1	Nachinga	Namaria Health Center	24 to 26 Weeks
	Solar Sytem	1	Zomba	Nangwale Health Post	24 to 26 Weeks
	Solar Sytem	1	Zomba	Khanda Health center	24 to 26 Weeks
	ESCOM Power	1	Ntcheu	Chione Health Center	24 to 26 Weeks
	Solar Sytem	1	Ntcheu	Kampanje Dispensary	24 to 26 Weeks
	Solar Sytem	1	Ntcheu	Dzunje Health Center	24 to 26 Weeks
	ESCOM Power	1	Kasungu	Kapichila Health center	24 to 26 Weeks
	ESCOM Power	1	Kasungu	Kamhoni Health center	24 to 26 Weeks
3	Solar Sytem	1	Nkhosakota	Mlisa Health center	24 to 26 Weeks
	ESCOM Power	1	Dowa	Nalunga Health center	24 to 26 Weeks
	Solar Sytem	1	Selima	Chisamba Health center	24 to 26 Weeks
	Solar Sytem	1	Nkhosakota	Lupachi Health Post	24 to 26 Weeks
	Solar Sytem	1	Kasungu	Manjondo Health Post	24 to 26 Weeks
	Solar Sytem	1	Dowa	Nkhono Health Post	24 to 26 Weeks
	ESCOM Power	1	Dowa	Chinkwili Health center	24 to 26 Weeks
	ESCOM Power	1	Ntchisi	Sambakusi Health center	24 to 26 Weeks
	Solar Sytem	1	Ntchisi	Chandawe Health center	24 to 26 Weeks
	Solar Sytem	1	Dedza	Tchesa Dispensary	24 to 26 Weeks
4	ESCOM Power	1	Dedza	Mliri Health center	24 to 26 Weeks
	ESCOM Power	1	Lilongwe	Chimbanga Health center	24 to 26 Weeks
	ESCOM Power	1	Lilongwe	Ngwangwa Health Post	24 to 26 Weeks
	Solar Sytem	1	Lilongwe	Ngulube mao Health center	24 to 26 Weeks
	Solar Sytem	1	Lilongwe	Milamba Health Post	24 to 26 Weeks
	ESCOM Power	1	Lilongwe	Sauzwana Health center	24 to 26 Weeks
	Solar Sytem	1	Dedza	Chimkombero Health Post	24 to 26 Weeks
	Solar Sytem	1	Dedza	Dzindindu Health Centre	24 to 26 Weeks
	Solar Sytem	1	Mzimba south	Mseke Health center	24 to 26 Weeks
	ESCOM Power	1	Mzimba south	Mlendi Health center	24 to 26 Weeks
5	Solar Sytem	1	Mzimba North	Malidde Health center	24 to 26 Weeks
	ESCOM Power	1	Mzimba North	Njuyu Health center	24 to 26 Weeks
	ESCOM Power	1	Mzimba North	Ekusiwani Health center	24 to 26 Weeks
	ESCOM Power	1	Mzimba North	Ekusiwani Health center	24 to 26 Weeks

6	Solar Sytem	1	Mzimba North	Ehlonipeni Health Post	24 to 26 Weeks
	Solar Sytem	1	Mzimba south	Mapanjira Health Post	24 to 26 Weeks
	Solar Sytem	1	Chitipa	Chambo Health center	24 to 26 Weeks
	ESCOM Power	1	Chitipa	St. Clara Health center	24 to 26 Weeks
	Solar Sytem	1	Karonga	Ngana Health center	24 to 26 Weeks
	ESCOM Power	1	Karonga	Katili Health center	24 to 26 Weeks
	Solar Sytem	1	Chitipa	Kasoghala Health Post	24 to 26 Weeks
	Solar Sytem	1	Karonga	Mlanda Health Post	24 to 26 Weeks
	Solar Sytem	1	Rumphi	Kazgathundulu Health Post	24 to 26 Weeks
	Solar Sytem	1	Rumphi	Kazgathundulu Health Post	24 to 26 Weeks

- Bidding will be conducted in accordance with the World Bank's Procurement Regulations for IPF Borrowers (Procurement in Investment Project Financing – Goods, Works, Non-Consulting and Consulting Services; July 2016, revised November 2017, August 2018 and August 2020) and its open to all interested bidders.
- Interested eligible bidders may obtain further information from address in 7(a) and inspect the Bidding Documents at that address from 8:00am to 4:00 pm local time from Monday to Friday during working days.
- A complete set of Bidding Documents in English may be purchased by interested bidders from the address in 7(a) and upon payment of a nonrefundable fee of **MK10,000.00**. The method of payment will be Cash.
- Bids must be valid for a period of Ninety (90) Calendar days and must be delivered in sealed envelopes to the address in 7(b) at or before at **14:00 hours** local time on **30th May, 2025**. Electronic bidding will not be permitted. Late bids will be rejected. Bids will be opened in the presence of the bidders' representatives who choose to attend in person at the address in 7(c) at **14:00 hours** local time on **28th May, 2025**.
- The address (es) referred to above are:
 - For inspection, collection and clarification on the documents
**The Procurement Specialist,
 Malawi COVID-19 Emergency Response and Health Systems Preparedness Project
 at CHSU Compound, Area 3, Off Mtunthama Drive,
 LILONGWE
 Attention: Procurement Specialist
 Email: amopiha@gmail.com and chancemwale80@gmail.com;**
 - For submission of bids in a Tender Box placed at the Reception
**The Chairperson, Internal Procurement and Committee
 Ministry of Health, National TB & Leprosy Elimination Programme, Southern Africa
 Tuberculosis & Health Systems Support Project (SATBHSSP)
 CHSU Compound, Area 3, Mtunthama Road
 Private Bag 65, Lilongwe 3
 MALAWI**
 - Address for bid opening in the Boardroom:
**Ministry of Health, National TB & Leprosy Elimination Programme, Southern Africa
 Tuberculosis & Health Systems Support Project (SATBHSSP)
 CHSU Compound, Area 3, Mtunthama Road
 Lilongwe
 MALAWI**

Signed

The Chairperson,
Internal Procurement and Disposal Committee (IPDC)
MINISTRY OF HEALTH