



MANGOCHI DISTRICT COUNCIL

NATIONAL COMPETITIVE BIDDING (NCB)

NCB Title : Construction of GDF-funded projects in various Constituencies in Mangochi
NCB Ref. No. : MHDC-CDF-W-2026-27-1
Issue Date : 14th July, 2026

Mangochi District Council, with funding from the Central Government (Treasury) through the Local Government, has budgeted public funds in the 2026/27 financial year for the procurement of various works under CDF in Mangochi District.
Mangochi District Council hereby invites sealed bids from eligible bidders for the execution of the works as detailed in the table below:

Item No.	Description of the project	CIFA CATEGORY	Financial Ref. No.	Constituency	Period
1	Upgrading of Chemba to final road	1 Billion (Civil)	MHDC-CDF-WEST-2026-27-1	Mangochi West	120 Days
2	Upgrading of Chemba to Mawunda road	1 Billion (Civil)	MHDC-CDF-WEST-2026-27-2		120 Days
3	Upgrading of Matapangombe to Fumes road	1 Billion (Civil)	MHDC-CDF-WEST-2026-27-3		120 Days
4	Construction of two teacher houses, a library, two double VIP toilets, two double classroom blocks at Chimbende CPSS	1 Billion (Building)	MHDC-CDF-NORTHEAST-2026-27-1	Mangochi North East	120 Days
5	Sealing and graveling of 7 km Mawunda-Mawunda-Hagaji road	500 Million (Building)	MHDC-CDF-NORTHEAST-2026-27-2		120 Days
6	Construction of an OPD at Kasanzha	500 Million (Building)	MHDC-CDF-MONKEYBAY-2026-27-1	Mangochi Monkey Bay	120 Days
7	Construction of an OPD at Kanyanga dispensary	500 Million (Building)	MHDC-CDF-MONKEYBAY-2026-27-2		120 Days
8	Construction of an OPD at Cape Malindau	500 Million (Building)	MHDC-CDF-MONKEYBAY-2026-27-3		120 Days
9	Construction of an OPD at Makutake	500 Million (Building)	MHDC-CDF-MONKEYBAY-2026-27-4	Mangochi Mangochi	120 Days
10	Construction of OPD, maternity wing, placenta pit, waiting room, incinerator, and 2 double VIP toilets at Chigwa Health Centre	1 Billion (Building)	MHDC-CDF-MUNUGULU-2026-27-1		120 Days
11	Rehabilitation of Kasanzha road from Matapangombe to Lusenga	1 Billion (Civil)	MHDC-CDF-MUNUGULU-2026-27-2		120 Days
12	Construction of OPD, maternity wing, placenta pit, two staff houses, garden shelter, incinerator and two double VIP toilets at Chigwa Health Centre	1 Billion (Building)	MHDC-CDF-MUNUGULU-2026-27-3	Mangochi North	120 Days
13	Road maintenance and construction from Lusenga to Nyumbi Road/turn	500 Million (Civil)	MHDC-CDF-NORTH-2026-27-1		120 Days
14	Construction of OPD, maternity wing, placenta pit, garden shelter, 3 staff houses, incinerator, 4 double VIP toilets, ash pit, and reticulated water system at Chigwa Health Centre	1 Billion (Building)	MHDC-CDF-NORTH-2026-27-2		120 Days
15	Construction of 2 classroom blocks, 2 staff houses and 2 double VIP toilets, reticulated water system at Chigwa School	1 Billion (Building)	MHDC-CDF-SOUTHWEST-2026-27-1	Mangochi South West	120 Days
16	Construction of a theatre, two staff houses, general ward and two double VIP toilets at Chigwa Rural Community Hospital	1 Billion (Building)	MHDC-CDF-SOUTHWEST-2026-27-2		120 Days
17	Construction of Isakana police unit	1 Billion (Building)	MHDC-CDF-SOUTHWEST-2026-27-3		120 Days
18	Rehabilitation of Mawunda to Khatikote road and construction of Makaka concrete bridge	1 Billion (Civil)	MHDC-CDF-SOUTHWEST-2026-27-4	Mangochi East	120 Days
19	Upgrading of Isakana to Kufu road	1 Billion (Civil)	MHDC-CDF-EAST-2026-27-1		120 Days
20	Construction of two double classroom blocks, two staff houses and two double VIP toilets at Mawunda Chigwa School	1 Billion (Building)	MHDC-CDF-EAST-2026-27-2		120 Days
21	Rehabilitation and graveling of Chimbende to Kasanzha road	500 Million (Civil)	MHDC-CDF-CENTRAL-2026-27-1	Mangochi Central	120 Days
22	Construction of OPD, maternity wing, placenta pit, three staff houses, reticulated water system at Keta Health Centre	1 Billion (Building)	MHDC-CDF-CENTRAL-2026-27-2		120 Days
23	Upgrading of Talyani to Chama road	500 Million (Civil)	MHDC-CDF-MASORODI-2026-27-1	Mangochi Masorodi	120 Days
24	Upgrading of Ndolwa to Luchini road	500 Million (Building)	MHDC-CDF-MASORODI-2026-27-2		120 Days
25	Construction of perimeter fence at Jaka Health Center	500 Million (Building)	MHDC-CDF-MASORODI-2026-27-3		120 Days
26	Construction of Administration block, two double classroom blocks, two double VIP toilets, Library Laboratory, two staff houses and water reticulated system Chigwa secondary school	1 Billion (Building)	MHDC-CDF-MASORODI-2026-27-4		120 Days

27	Construction of OPD, maternity wing, placenta pit, waiting room, incinerator, and 2 staff houses, electricity and reticulated water system at Lusenga	1 Billion (Building)	MHDC-CDF-LUTENDE-2026-27-1	Mangochi Lutende	120 Days
28	Construction of OPD, maternity wing, placenta pit, waiting room, 2 staff houses, incinerator, electricity and reticulated water system at Isakana	1 Billion (Building)	MHDC-CDF-LUTENDE-2026-27-2		120 Days
29	Upgrading of Isakana to Mawunda via Makoma road	1 Billion (Civil)	MHDC-CDF-MALOMBO-2026-27-1	Mangochi Malombo	120 Days
30	Construction of 2 double classroom blocks and 2 double VIP toilets at Ndolwa primary school	1 Billion (Building)	MHDC-CDF-MALOMBO-2026-27-2		120 Days
31	Upgrading of Makoma via Nyumbi road	500 Million (Civil)	MHDC-CDF-SOUTH-2026-27-1	Mangochi South	120 Days
32	Upgrading of Makoma via Makoma road	500 Million (Civil)	MHDC-CDF-SOUTH-2026-27-2		120 Days
33	Construction of 2 double classroom blocks and 1 semi-detached staff house, and 3 double VIP toilets at Makoma primary school	500 Million (Building)	MHDC-CDF-SOUTH-2026-27-3		120 Days
34	Completion of 3 schools (Isakana, Makoma and Chigwa)	1 Billion (Building)	MHDC-CDF-DWP-2026-27-1	DWP	120 Days
35	Construction of Warehouse for Drugs and other Medical Supplies at Mangochi District Hospital	500 Million (Building)	MHDC-CDF-DWP-2026-27-2		120 Days
36	Construction of Isakana at Mangochi District Council and Landscaping of District Council New Office	500 Million (Building)	MHDC-CDF-DWP-2026-27-3		120 Days

- Bidding will be conducted in accordance with the National Competitive Bidding (NCB) procedures contained in the Public Procurement Law and Regulations of the Government of Malawi and is open to all bidders from eligible source countries.
- Interested eligible bidders may obtain further information from Mangochi District Council, Procurement Unit, Phone numbers 0997099976, 0997099977 and 0997099978 email - procurement@malawi.gov.mw, procurement@malawi.gov.mw and inspect the bidding documents at Mangochi District Council office, P.O. Box 138 Mangochi, from 8:00 to 12:00 and 13:00 to 16:00 hours local time (Monday to Friday, except on national public holidays).
- A complete set of bidding documents in English may be obtained in soft copy through email, by interested bidders upon payment of a non-refundable fee of MKD 5,000.00 at Mangochi District Council, Cash Office. Bidders are advised to request the bidding documents through the email addresses in (2) above.
 - Bids shall remain valid for a period of 120 days from the date of opening.
 - Requests for clarification must be submitted in writing to the address in (2) above, at least 7 calendar days before the tender closing date.
- The complete bidding documents in hard copies must be delivered to: The Chairperson, Internal Procurement & Disposal Committee (IDPC), Mangochi District Council, Private Bag 138, Mangochi no later than 2nd August, 2026 at 02:00hrs local time. Late bids shall be rejected. Bids will be opened in the presence of bidders, representatives who choose to attend at Mangochi District Council, Conference Hall on 2nd August, 2026 at 02:00hrs in Mangochi District. The Council is not bound to accept the lowest or any other bid and may reject any or all of the bids.
 - All bids must be accompanied by a Bid Securing Declaration.
- The procuring entity shall conduct a mandatory pre-bid site visit to all of the project sites as detailed in the schedule below:

Date of site visit	Start time	Meeting place	Name of Constituency to be visited
Team One			
21/7/2026	8:00 am	Council	Monkey Bay
21/7/2026	8:00 am	Council	West
21/7/2026	8:00 am	Council	South West
21/7/2026	8:00am	Council	Central
Team Two			
22/7/2026	8:00 am	Council	Mkungulu
23/7/2026	8:00 am	Council	Mawunda
23/7/2026	8:00 am	Council	Malombo
23/7/2026	8:00am	Council	North
Team Three			
24/7/2026	8:00 am	Council	North East
24/7/2026	8:00 am	Council	East
24/7/2026	8:00am	Council	South
24/7/2026	8:00 am	Council	Lutende

Signed
Rodney Simwaka
DISTRICT COMMISSIONER